CONSULTANT REPORTS

ESTIMATE SUMMARY REPORT
by Masterformat Division

Lynchburg City
Stadium Renovations
Lynchburg, VA

Revised Schematic Estimate

Estmate Date: 031082012

Description Total Cost % Of Total
PHASE 1A
Construction Cost 3 1935113
Indirect Cost
Subcontractor Bonds 110% OF § 1835113 § 21,300
Contingancy 500% OF 3§ 1,956,413 3 47,800
Ganaral Conditions To0% OF § 2054213 3 143 800
TOTAL PHASE 1A 5 2,198,013 11.07%
= =
PHASE 1B
Construction Cost 3 2973446
Indirect Cost
Subcontractar Bonds 1.10% OF § 2973446 § 32,700
Contingency 500% OF 3§ 3,006,146 § 150,300
General Conditions To0% OF 3§ 1156446 3 221,000
TOTAL PHASE 1B 5 3,377 446 17.02%
— =
PHASE 2
Construction Cost § 338400
Indirect Cost
Subcontractor Bonds 1.10% OF 3§ 1316400 § 36,500
Conlingency 500% OF § 1,354,900 % 167,700
General Conditions T.00% OF 3§ 1522600 3 246,600
TOTAL PHASE 2 5 3,769,200 18.99%
== s ]
PHASE 3A
Construction Cost 3 821,400
Indirect Cost
Subconlraclor Bonds 110% OF % 821,400 $ 2,000
Contingency 500% OF 3§ 830400 § 41,500
General Conditions To0% OF 3§ 71,900 § 61,000
TOTAL PHASE 3A [ 932.900 4.70%
oz ===
PHASE 3B
Censtruction Cost 3 1,683,500
Indirect Cost
Subcontractar Bonds 110% OF 3§ 1,660,900 § 18,600
Contingency 500% OF 3§ 1,708,500 3 #5400
General Conditions To0% OF 3§ 1795900 3 124,600
TOTAL PHASE 3B 1,919,500 96T
—— —
PHASE 4
Construction Cost § 722,400
Indirect Cost
Subcontractor Bonds 110%  OF  § 722400 % 7,800
Contingency 500% OF 3§ 730,300 3 36,500
General Conditions T.00% OF 3§ TEGE00 § 53,700
TOTAL PHASE 4 5 820,500 4.13%
e SRS
TOTAL COST PHASES 1-4 $ 13,017,558 55.50%
— — m—
ADDITIONAL ITEMS
Cost for New Dutdeor Turf Field 3 555,000
Stadium Refurbishment § 35,000
New Video Scoreboard $ 115,000
New Baseball Locker Room 3 1,995,000
Indirect Cost
Subeoniractar Bonds 110% OF § 2,980,000 § 32,800
Contingancy 5.00% OF § 3012800 § 150,600
Genaral Conditions T00% OF § 3163400 § 221,400
TOTAL FOR ADD ITEMS H 3,384 800 17.05%
PROJECT COSTS
FF&E 10.00% OF § 16402358 § 1,840,200 8.26%
Designer Fee T50% OF § 16402358 § 1,230,200 6.20%
CM Fee 3.50% OF 3 16402358 § 574,100 2.89%

TOTAL CONSTRUCTION COST

VMDO ARCHITECTS

Lynchburg City Estimate Date: 03/08/2012
Stadium Renovations
Phase 1A - Site Work
Estimate Detail
Description Quantity um Unit Cost Extension $ Subtotal
Division 02 - Existing Conditions
Site Demolition 34,000
Site Clearing/Pavement Dema 9600 SY § 250 § 24,000
Utility Demo - ALLOW 1 LS § 1000000 § 10,000
Structure Demolition 64,500
Building Demolition 4300 SF § 1500 § 64,500
Total Division 02 - Existing Conditions $ 98,500
Division 10 - Specialties
Signage 10,000
Misc. Exterior Signage 1 L5 § 10,00000 % 10,000
Total Division 10- Specialties $ 10,000
Division 31 - Earthwork
Earth Moving 18,250
GRADING
Rough Grade Site 900 SY § 750 § 6,750
Misc. Site Grading 1 Ls § 500000 §$ 5,000
General Site Restoration 1 L8 § 650000 § 6,500
Erosion Controls 19,000
Stormwater Management 1 s 8§ 10,000.00 § 10,000
E&S Controls Allowance 1 LS § 900000 § 9,000
Total Division 31- Earthwork $ 37,250
Division 32 - Exterior Improvements
Pavements and Stairs 58,000
Concrete Sidewalks 4000 SF § 550 § 22,000
Concrete Curb and Gutter 200 LF § 2200 % 4,400
Asphalt Pavement, Standard Duty Bed S5Y § 2500 § 21,600
Misc. Hardscape Improvement Allowance 1 L8 § 1000000 % 10,000
Site Walls 7,820
Concrete Site Walls 68 LF § 11500 § 7.820
Fencing 15,000
Site Fence 200 LF § 7500 § 15,000
Lynchburg Stadium_Rev4.XLS Page 2 of 28 3/21/2012 3:22 PM



CONSULTANT REPORTS

Lynchburg City
Stadium Renovations
Phase 1A - Site Work
Estimate Detail

Estimate Date: 03/08/2012

Estimate Detail

Lynchburg City
Stadium Renovations
Phase 1A - South Entry Plaza

Estimate Date: 03/08/2012

Description Quantity um Unit Cost Extension $ Subtotal
Landscaping § 50,248
Plantings - ALLOW 1 LS §  30,00000 $ 30,000
Stormwater Management Area 2500 SY § 8.00 § 20,000
Lawn Area (Seeding) 124 8y § 200 % 248
Total Division 32- Exterior Improvements $ 131,068
Division 33 - Utilities
Water Utilities $ 63,000
Domestic Water Piping 1 LS § 500000 % 5,000
Watermain Piping 250 LF % 60.00 § 15,000
Vaults, Valves and Appurtenances 1 LS § 43,000.00 $ 43,000
Sanitary Sewer Utilities $ 34,000
Sanitary Piping 200 LF § 100.00 § 29,000
Manholes 1 EA § 5,000.00 $ 5,000
Storm Drainage Utilities $ 23,800
Storm Drainage Piping 185 LF § 80.00 § 14,800
Starm Inlets 3 EA ¢ 3,00000 § 9,000
Electrical Site Utilities $ 77,500
PARKING LOT LIGHTING
Lighting Allowance 1 L8 § 15,000.00 § 15,000
Electric Telephone 1 LS § 10,000.00 $ 10,000
New 480V 3-Phase Service to Accomodate all Phases 1 LS § 37,500,000 § 37,500
Miscellaneous
Assumed Gas to Locker Rooms 1 LS § 15,000.00 §$ 15,000
Costs Associated w/ New PA System 1 LS § 11500000 § 115,000
Total Division 33- Utilities $ 313,300
TOTAL COST PHASE 1 - SITE WORK $ 590,118
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Description Quantity um Unit Cost Extension $ Subtotal
Division 06 - Woods and Plastics
Finish Carpentry $ 47,250
Architectural Trelis 630 LF 7500 % 47,250
Total Division 06- Wood, Plastics & Composites $ 47,250
Division 10 - Specialties
Signage $ 20,000
Pagentry/Naming/Historical Display 1 LS 20,000.00 $ 20,000
Total Division 10- Specialties $ 20,000
Division 32 - Exterior Improvements
Pavements and Stairs $ 161,150
Concrete Plaza 23300 SF 550 § 128,150
CIP Entry Stairs 70 CY 40000 % 28,000
Metal Handrail at Stairs 50 LF 100.00 § 5,000
Fencing $ 13,775
Entry Gate 145 LF 9500 §$ 13,775
Total Division 32- Exterior Improvements $ 174,925
TOTAL COST PHASE 1- SOUTH ENTRY PLAZA $ 242,175
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CONSULTANT REPORTS

Lynchburg City

Stadium Renovations

Phase 1A - Plaza West Bathrooms
Estimate Detail

Estimate Date: 03/08/2012
Building Area: 1,285 SQFT

Estimate Detail
I

Lynchburg City
Stadium Renovations
Phase 1A - Plaza West Bathrooms

Estimate Date: 03/08/2012
Building Area: 1,285 SQFT

Description Quantity UM Unit Cost Extension § Subtotal $ per SF
Division 03 - Concrete
Foundations $ 54000 § 4202
Perimeter Footing 15 CY § 40000 § 6,000
Perimeter Wall 64 CY § 750.00 § 48,000
Slabs $ 64,893 § 50.50
Slab on Grade - 5" 1285 SF § 550 § 7,068
Clumns, Beam, Roof Slab 1285 SF § 4500 § 57,825
Total Division 03 - Concrete $ 118,893 $ 9252
Misc. Metal Fabrications 1 LS § 1000000 § 10,000
Total Division 05- Metals $ 10,000 $ 178
Division 06 - Woods and Plastics
Rough Carpentry $ 5000 § 389
Misc. Blocking and Other Rough Carpentry Measures 1 L8 3§ 500000 § 5,000
Total Division 06- Wood, Plastics & Composites $ 5,000 $ 389
Division 07 - Thermal and Moisture Protection
Dampproofing & Waterproofing $ 9428 § 7.34
DAMPPROOFING-FLOORS
Concrete Vapor Barrier 1285 SF & 150 % 1,928
Waterproofing at Exterior 1 L5 § 750000 % 7,500
Joint Protection $ 2,000 § 1.56
CAULKING & JOINT SEALANTS 1 LSUM § 200000 § 2,000
Caulking & Sealants/ Exterior tems
Caulking & Sealants/ Interior ems
Total Division 07- Thermal & Moisture Protection $ 11,428 $ 8.89
Division 08 - Openings
Doors and Frames $ 1,800 § 1.40
Sinlge Door Frame 3070 3 EA § 20000 § 600
Hollow Metal Doors 3 LEAF § 275.00 % 825
Door Install 3 LEAF § 125.00 § 375
Hardware $ 1,350 $ 1.05
Exterior Doors 3 LEAF § 450.00 § 1,350
Total Division 08- Openings $ 3,150 $ 245
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Description Quantity UM Unit Cost Extension § Subtotal $ per SF
Division 09 - Finishes
Paintings and Coatings $ 12,801 § 9.96
PAINT EXTERIOR COMPONENTS $ e
Misc. Exterior Painting - ALLOW 1 LS § 500000 § 5,000
$ o
PAINT INTERIOR COMPONENTS $ -
Paint Concrete Walls 5000 SF § 080 $ 4,000
HM Frames 3 EA § 7500 § 225
HM Doors 3 EA § 75.00 § 225
Sealed Concrete Floors 1,215 SF § 070 § 851
Misc. Interior Painting and touch-up 1 LS § 250000 § 2,500
$ J
Total Division 09- Finishes $ 12,801 $ 9.96
Division 10 - Specialties
Partitions $ 12,850 § 10.00
Toilet Partitions, Standard 5 STLL § 1,500.00 §$ 7,500
Toilet Partitions, HC 2 STLL § 1,800.00 § 3,600
Urinal Screens 5 EA § 35000 § 1,750
Signage $ 2500 § 195
Signage 1 LS § 250000 % 2,500
Toilet, Bath, and Laundry Accessories H 6,950 $ 541
Frameless Mirrors 0 EA § 25000 % 2,500
Soap Dispensers 8 EA § 175.00 § 1,400
Paper Towel Dispensers 2 EA 5 350.00 $§ 700
Toilet Tissue Dispensers 7 EA § 25000 $§ 1,750
Grab Bars 2 EA § 30000 § 800
$ g
Total Division 10- Specialties $ 22,300 $ 17.35
Division 21 - Fire Suppression
Water-Based Fire Suppression Systems $ 3277 § 2.55
Sprinkler Heads and Piping 1285 GSF § 255 § 3,277
Fire Pump NIC
Total Division 21 - Fire Suppression $ 3217 $ 255
Division 22 - Plumbing
Plumbing Systems $ 137,040 §  106.65
3" Domestic Water Service 1 LS 3§ 40,00000 § 40,000
4" Sanitary/Storm Drainage Service Connections 1 LS § 2000000 % 20,000
Pressure Reducing Valves 1 EA § 75000 § 750
RPZ Backflow Preventer 1 EA 3§ 500000 § 5,000
Wall Mounted Urinals 5 EA § 1,200.00 § 6,000
Wall Hung Lavatories 6 EA 3§ 1,200.00 § 7,200
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CONSULTANT REPORTS

Lynchburg City Estimate Date: 03/08/2012 Lynchburg City Estimate Date: 03/08/2012
Stadium Renovations Building Area: 1,285 SQFT Stadium Renovations Building Area: 2,380 SQFT
Phase 1A - Plaza West Bathrooms Phase 1A - Plaza East Concessions/Bathrooms
Estimate Detail Estimate Detail
Description Quantity UM Unit Cost Extension § Subtotal $ per SF Description Quantity UM Unit Cost Extension $ Subtotal § per SF
Wall Hung Hand Sinks 10 EA § 1,100.00 § 11,000
Floor Mounted Service Sink 1 EA § 160000 $ 1,600 Division 03 - Concrete
Vertical Storage Electric Water Heater (20-30 Gal, 4.5 kW) 1 EA § 250000 § 2,500 Foundations H 77950 § 32.75
Domestic Water Piping 1285 SF % 600 § 7,710 Perimeter Footing 28 CY § 40000 § 11,200
Sanitary Piping 1285 SF § 6.00 § 7,710 Perimeter Wall 89 Cy § 750.00 § 66,750
Storm Piping 1285 SF % 200 § 2,570
Misc. Plumbing Services 1 LS § 2500000 $ 25,000.00 Slabs $ 135490 $ 56.93
$ - Slab on Grade - 5" 2380 SF 0§ 550 § 13,090
Total Division 22 - Plumbing $ 137,040 $§ 106.65 Columns, Beams, Roof Slab 2380 SF S 45.00 § 107,100
Division 23 - HVAC Openings at Ticket Windows 80 SF 8§ 8500 % 6,800
HVAC Systems $ 23130 § 18.00 Opening at Concession Wall 100 SF § 8500 § 8,500
HVAC PACKAGE 1285 SF 18§ 23,130
Roof Mounted Exhaust fan in Restrooms - 825 ¢fm Total Division 03 - Concrete $ 213,440 $  89.68
Intake Louvers w/ Motorized Dampers and Electric Unit Heated (10 kW) in Restrooms
Misc. HVAC Services Division 05 - Metals
Misc. Metal Fabrications 1 LS § 10,000.00 $ 10,000
Total Division 23 - HVAC H 23,130 $ 18.00
Total Division 05- Metals $ 10,000 $ 4.20
Division 26 - Electrical
Electric Power $ 127,050 $ 98.87 Division 06 - Woods and Plastics
ELECTRICAL PACKAGE 1210 SF 105 $ 127,050 Rough Carpentry $ 5000 § 210
New Main Switchboard w/ Main Breaker Misc. Blocking and Other Rough Carpentry Measures 1 LS § 500000 § 5,000
New 480V Sub-Panel for Field Lighting
New Dry Type Transformer Finish Carpentry $ 12,400 § 521
Misc. Electrical Power S5 Countertops 50 LF § 20000 § 10,000
P-Lam Countertops 16 LF § 15000 § 2400
Interior Lighting $ 10,500 § 817
Fluorescent Lighting $ 8,000 Total Division 06- Wood, Plastics & Composites $ 17,400 $ 7.31
Ceiling Mounted Occupancy Sensors $ 2,500
Division 07 - Thermal and Moisture Protection
Total Division 26 - Electrical $ 137,550 $  107.04 Dampproofing & Waterproofing $ 11,070 § 4.65
DAMPPROOFINGFLOORS
Division 27 - Communications Concrete Vapor Barrier 2380 SF 0§ 150 % 3,570
Telecommunications H 25,000 § 19.46
Conduits and Low Voltage Wiring From Press Boxes to PA System k] 25,000 Waterproofing at Exterior 1 LS § 7,500.00 % 7,500
3$ 5
Total Division 27 - Communications $ 25,000 $ 19.46 Joint Protection H 2,000 § 0.84
CAULKING & JOINT SEALANTS 1 LSUM § 200000 § 2,000
TOTAL COST PHASE 1 - WEST BATHROOMS AT SOUTH PLAZA 509,567 Caulking & Sealants/ Exlerior ltems

Caulking & Sealants/ Interior ltems
Total Division 07- Thermal & Moisture Protection $ 13,070 $ 5.49

Division 08 - Openings

Doors and Frames $ 2400 § 1.01
Sinlge Door Frame 3070 4 EA § 20000 § 800
Hollow Metal Doors 4 LEAF § 27500 % 1,100
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CONSULTANT REPORTS

Lynchburg City Estimate Date: 03/08/2012 Lynchburg City Estimate Date: 03/08/2012
Stadium Renovations Building Area: 2,380 SQFT Stadium Renovations Building Area: 2,380 SQFT
Phase 1A - Plaza East Concessions/Bathrooms Phase 1A - Plaza East Concessions/Bathrooms
Estimate Detail Estimate Detail
Description Quantity um Unit Cost Extension $ Subtotal § per SF Description Quantity um Unit Cost Extension $ Subtotal § per SF
Door Install 4 LEAF § 125.00 § 500
Division 22 - Plumbing
Specialty Doors $ 8,500 § 3.57 Plumbing Systems $ 136,370 § 57.30
Roll Down Screen at Concessions Window 1 EA § 250000 $ 2,500 2" Domestic Water Service 1 LS §  20,00000 % 20,000
Roll Down Screen at Ticket Windows 4 EA 8§ 1,500.00 % 6,000 4" Sanitary/Storm Drainage Service Connections 1 LS § 20,000.00 § 20,000
Wall Mounted Urinals 3 EA & 1,200.00 $ 3,600
Hardware H 1,800 § 0.76 Wall Hung Lavatories 6 EA § 1,20000 § 7.200
Exterior Doors 4 LEAF § 450,00 § 1,800 Concession Sink 1 EA § 1,750.00 § 1,750
Wall Hung Hand Sinks 10 EA § 1,100.00 § 11,000
Total Division 08- Openings $ 12,700 $ 5.34 Vertical Storage Electric Water Heater (50-80 Gal, 6 kW) 1 EA § 450000 $ 4,500
Domestic Water Piping 2380 SF 3 600 § 14,280
Division 09 - Finishes Sanitary Piping 2380 SF 0§ 6.00 § 14,280
Paintings and Coatings H 17144 § 7.20 Storm Piping 2380 SF 0§ 200 § 4,760
PAINT EXTERIOR COMPONENTS Misc. Plumbing Services 1 LS § 3500000 % 35,000.00
Misc. Exterior Painting - ALLOW 1 LS § 500000 § 5,000 $ -
Total Division 22 - Plumbing $ 136,370 $  57.30
PAINT INTERIOR COMPONENTS
Paint Concrete Walls 8125 SF § 080 % 6,500 Division 23 - HVAC
HM Frames 4 EA § 7500 § 300 HVAC Systems $ 52,360 § 2200
HM Doors 4 EA § 7500 § 300 HVAC PACKAGE 2380 SF 2% 52,360
Sealed Concrete Floors 2205 SF § 070 % 1,544 Mini-Split DX Heat Pump w/ Electric Heat
Misc. Interior Painting and touch-up 1 LS § 350000 § 3,500 Roof Mounted Exhaust fan in Restrooms - 825 cfm
$ = Intake Louvers w/ Motorized Dampers and Electric Unit Heated (10 kW) in Restrooms
Total Division 09- Finishes $ 17,144 $ 7.20 Ceiling Hung Electric Radiant Heaters in Concessions
Misc. HVAC Services
Division 10 - Specialties
Partitions $ 11,000 § 4.62 Total Division 23 - HVAC $ 52,360 $ 22.00
Toilet Partitions, Standard 4 STLL § 1,500.00 $ 6,000
Tailet Partitions, HC 2 STLL § 1,800.00 § 3,800 Division 26 - Electrical
Urinal Screens 4 EA § 35000 % 1,400 Electric Power H 59,500 § 25.00
ELECTRICAL PACKAGE 2380 SF 255 59,500
Signage $ 3,500 § 147 200A Panel w/ Main Breaker to Service Building
Signage 1 Ls § 350000 § 3,500 Branch Circuits and Outlets as Required Throughaout
Misc. Electrical Power
Toilet, Bath, and Laundry Accessories H 6,700 § 2.82
Frameless Mirrors 10 EA § 25000 $ 2,500 Interior Lighting $ 19,000 § 7.98
Soap Dispensers 8 EA § 17500 § 1,400 Fluorescent Lighting $ 16,000
Paper Towel Dispensers 2 EA § 35000 % 700 Ceiling Mounted Occupancy Sensors $ 3,000
Toilet Tissue Dispensers 6 EA § 25000 § 1,500
Grab Bars 2 EA § 30000 $ 600 Total Division 26 - Electrical $ 78,500 $ 32.98
4 5
Total Division 10- Specialties $ 21,200 $ 8.91 Division 27 - Communications
Telecommunications $ 15,000 § 6.30
Division 21 - Fire Suppression Conduils and Low Voltage Wiring From Press Boxes to PA System $ 15,000
Water-Based Fire Suppression Systems $ 6,060 § 2.55
Sprinkler Heads and Piping 2380 SF § 255 § 6,069 Total Division 27 - Communications $ 15,000 $ 6.30
Total Division 21 - Fire Suppression $ 6,069 $ 2.55 TOTAL COST PHASE 1 - EAST BATHROOMS/CONCESSIONS AT SOUTH PLAZA 593,253
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CONSULTANT REPORTS

Lynchburg City
Stadium Renovations
Phase 1B - Site Work
Estimate Detail

Estimate Date: 03/08/2012

Description Quantity um Unit Cost Extension $ Subtotal
Division 02 - Existing Conditions
Site Demolition 43,513
Site Clearing/Pavement Demo 13405 SY § 250 % 33,513
Utility Demo - ALLOW 1 LS § 10,000.00 §$ 10,000
Structure Demolition 19,620
Building Demolition 1308 SF § 1500 § 19,620
Total Division 02 - Existing Conditions $ 63,133
Division 10 - Specialties
Signage 5,000
Misc. Exterior Signage 1 LS § 5,000.00 $ 5,000
Total Division 10- Specialties $ 5,000
Division 31 - Earthwork
Earth Moving 25,000
GRADING
Rough Grade Site 2000 sy § 750 § 15,000
Misc. Site Grading 1 LS8 § 5.000.00 § 5,000
General Site Restoration 1 LS § 500000 § 5,000
Erosion Controls 19,000
Stormwater Management 1 LS § 10,000.00 § 10,000
E&S Controls Allowance 1 LS § 9,00000 § 9,000
Total Division 31- Earthwork $ 44,000
Division 32 - Exterior Improvements
Pavements and Stairs 193,233
Concrete Sidewalks 14606 SF § 550 § 80,333
Concrete Curb and Gutter 1450 LF § 2200 § 31,900
Concrete Stairs on Grade 55 CY § 40000 § 22,000
Asphalt Pavement, Standard Duty 1760 SY § 2500 % 44000
Misc. Hardscape Improvement Allowance 1 LS8 § 15,000.00 § 15,000
Site Walls 92,000
Concrete Site Walls 800 LF § 11500 § 92,000
Fencing 30,000
Site Fence 400 LF § 75.00 % 30,000

Lynchburg Stadium_Rev4.XLS
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Estimate Detail
I

Lynchburg City
Stadium Renovations
Phase 1B - Site Work

Estimate Date: 03/08/2012

Description Quantity um Unit Cost Extension $ Subtotal
Landscaping 70,900
Plantings - ALLOW 1 LS 30,00000 § 30,000
Stormwater Management Area 4250 SF 800 § 34,000
Lawn Area (Seeding) 3450 SF 200 § 6,900
Total Division 32- Exterior Iimprovements $ 386,133
Division 33 - Utilities
Water Utilities 63,000
Domestic Water Piping 1 LS 500000 § 5,000
Watermain Piping 250 LF 60.00 § 15,000
Vaults, Valves and Appurtenances 1 LS 43,000.00 § 43,000
Sanitary Sewer Utilities 34,000
Sanitary Piping 290 LF 10000 § 29,000
Manhales 1 EA 500000 §$ 5,000
Storm Drainage Utilities 20,800
Storm Drainage Piping 185 LF 80.00 % 14,800
Storm Inlets 2 EA 3,00000 § 6,000
Electrical Site Utilities 77,500
PARKING LOT LIGHTING
Lighting Allowance 1 LS 15,000.00 § 15,000
Electric Telephone 1 LS 10,000.00 § 10,000
New 480V 3-Phase Service to Accomodate all Phases 1 LS 37,500.00 § 37,500
Miscellangous
Assumed Gas o Locker Rooms 1 LS 15,000.00 § 15,000
Total Division 33- Utilities $ 195,300
TOTAL COST PHASE 1 - SITE WORK § 693,566
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CONSULTANT REPORTS

Lynchburg City

Stadium Renovations
Phase 1B - West Side Lockers
Estimate Detail

Estimate Date: 03/08/2012

Building Area: 9,200

SQFT

Estimate Detail
I

Lynchburg City
Stadium Renovations
Phase 1B - West Side Lockers

Estimate Date: 03/08/2012
Building Area: 9,200 SQFT

Description Quantity um Unit Cost Extension $ Subtotal § per SF
Division 03 - Concrete
Foundations 426,450 § 46.35
Perimeter Footing 43 cy 400.00 19,200
Concrete Walls 543 CY 750.00 407,250
Slabs 443,700 § 48.23
Slab on Grade - 5" 5400 SF 5.50 29,700
ELEVATED SLABS
Columns, Beams, Roof Slab 9200 SF 45.00 414,000
Openings at Ticket Windows 88 SF 85.00 7,480
Opening at Concession Wall 200 Sk 85.00 17,000
Total Division 03 - Concrete 894,630 $ 97.24
Division 05 - Metals
Metal Fabrications 15,000 § 1.63
Misc. Metal Fabrications 1 LS 15,000.00 15,000
Total Division 05- Metals 15,000 $ 1.63
Division 06 - Woods and Plastics
Rough Carpentry 5000 § 0.54
Misc. Blocking and Other Rough Carpeniry Measures 1 LS 5,000.00 5,000
Finish Carpentry 19,250 § 2.09
SS Countertops 55 LF 200.00 11,000
P-Lam Countertops 55 LF 150.00 8,250
Architectural Trelis 362 LF 75.00 27,150
Total Division 06- Wood, Plastics & Composites 51,400 $ 5.59
Division 07 - Thermal and Moisture Protection
Dampproofing & Waterproofing 53,100 § 5.77
DAMPPROCFING-FLOORS
Concrete Vapor Barrier 5400 SF 1.50 8,100
Waterprooging Below Grade 6000 SF 5.00 30,000
Misc. Waterproofing Measures 1 LS 15,000.00 15,000
Thermal Insulation 15,000 § 1.63
Interior Insulation 1 LS 15,000.00 15,000
Joint Protection 2,000 § 0.22
CAULKING & JOINT SEALANTS 1 LS 2,000.00 2,000
Caulking & Sealants/ Exterior ltems
Lynchburg Stadium_Rev4.XLS Page 13 of 28 3/21/2012 3:22 PM
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Description Quantity um Unit Cost Extension $ Subtotal § per SF
Caulking & Sealants/ Interior ltems
Total Division 07- Thermal & Moisture Protection $ 70,100 $ 7.62
Division 08 - Openings
Doors and Frames 14,375 § 1.56
Sinige Door Frame 3070 12 EA § 20000 $ 2,400
Double Door Frame, 6070 7 EA § 22500 § 1,575
Hollow Metal Doars 26 LEAF § 275.00 § 7,150
Door Install 26 LEAF § 125.00 § 3.250
Specialty Doors 15,000 § 1.63
Roll Down Screen at Concessions Window 6 EA § 2,500.00 § 15,000
Hardware 11,700 § 1.27
Exterior Doors 26 LEAF § 45000 § 11,700
Total Division 08- Openings $ 41,075 $ 4.46
Division 09 - Finishes
Paintings and Coatings 46,115 § 5.01
PAINT EXTERIOR COMPONENTS
Misc. Exterior Painting - ALLOW 1 L§ § 10,000.00 § 10,000
PAINT INTERIOR COMPONENTS
Paint Concrete Walls 271000 SF § 080 % 21,600
HM Frames 19 EA § 7500 § 1,425
HM Doors 26 EA § 75.00 § 1,850
Sealed Concrete Floors 5200 SF § 070 § 3,640
Misc. Interior Painting and touch-up 1 LS § 750000 § 7500
Total Division 09- Finishes $ 46,115 $ 5.01
Division 10 - Specialties
Visual Display Surfaces 1,500 § 0.16
Coache's Office White Boards 2 EA § 75000 $ 1,500
Signage 20,000 § 247
Misc. Signage 1 LS § 10,000.00 $ 10,000
Pagentry/Naming/Historical Display 1 LS § 10,000.00 % 10,000
Partitions 97,100 § 10.55
Toilet Partiions, Standard 47 STLL § 1,500.00 § 70,500
Toilet Partitions, HC 5 STLL § 1,800.00 § 9,000
Urinal Screens 16 EA § 350,00 $ 5,600
Shower Partitions &8 EA § 1,500.00 § 12,000

Lynchburg Stadium_Rev4.XLS

Page 14 of 28

3/21/2012 3:22 PM

66



CONSULTANT REPORTS

Lynchburg City Estimate Date: 03/08/2012 Lynchburg City Estimate Date: 03/08/2012
Stadium Renovations Building Area: 9,200 SQFT Stadium Renovations Building Area: 9,200 SQFT
Phase 1B - West Side Lockers Phase 1B - West Side Lockers
Estimate Detail Estimate Detail
Description Quantity um Unit Cost Extension $ Subtotal § per SF Description Quantity um Unit Cost Extension $ Subtotal § per SF
150 cfm Exhaust in Offices
Toilet, Bath, and Laundry Accessories $ 7,250 § 0.79 Ceiling Hung Electric Radiant Heaters in Concessions
Frameless Mirrors M0 EA § 25000 § 2,500 Wall Mounted Exhaust (500 cfm) in Field Maintenance Room
Soap Dispensers 8 EA § 175.00 § 1.400 Intake Louvers w/ Motorized Dampers and Electric Unit Heated {10 kW) in FM Room
Paper Towel Dispensers 2 EA § 35000 % 700 Misc. HVAC Services
Toilet Tissue Dispensers 7 EA § 25000 $ 1.750
Grab Bars 2 EA § 30000 § 600 Total Division 23 - HVAC $ 202,400 $ 22.00
Shower Rod/Curtain 2 EA § 150.00 § 300
Division 26 - Electrical
Storage and Shelving $ 18,000 $ 1.96 Electric Power $ 138,000 $ 15.00
Lockers 60 EA § 300,00 $ 18,000 ELECTRICAL PACKAGE 9200 SF § 15.00 § 138,000
$ - 600A Panel w/ Main Breaker to Service Building
Total Division 10- Specialties $ 143,850 $ 15.64 Branch Circuits and Outlets as Required Throughaout
New UE To Feed Scoreboard
Division 21 - Fire Suppression Misc. Electrical Power
Water-Based Fire Suppression Systems $ 23,460 § 2.55
Sprinkler Heads and Piping 9200 SF § 255 § 23,460 Interior Lighting $ 73,500 § 7.99
Fluorescent Lighting $ 66,000
Total Division 21 - Fire Suppression $ 23,460 $ 2.55 Ceiling Mounted Occupancy Sensors % 7,500
Division 22 - Plumbing Exterior Lighting $ 7,500 § 0.82
Plumbing Systems $ 399,950 § 43.47 Building Mounted Lighting as Needed § 7,500
4" Domestic Water Service 1 LS § 65,000.00 § 65,000
6" Sanitary/Storm Drainage Service Connections 1 Ls § 35,000.00 § 35,000 Field Lighting $ 20,000 § 217
Pressure Reducing Valves 1 EA § 75000 § 750 Replace Old Fixiures as Needed § 20,000
RPZ Backflow Preventer 1 EA § 150000 § 1,500
Wall Mounted Urinals 12 EA § 1,200.00 § 14,400 Total Division 26 - Electrical $ 239,000 $ 25.98
Wall Hung Lavatories 52 EA § 1,20000 § 62,400
Wall Mounted Shower Fixtures 0 EA § 1,000.00 § 10,000 Division 31 - Earthwork
Wall Hung Hand Sinks 20 EA § 1,100.00 § 22,000 Earth Moving $ 152,900 § 16.62
Floor Mounted Service Sink 1 EA § 1,600.00 § 1,600 Tunnel/Building Excavation 6100 CY 3§ 1000 § 61,000
Vertical Storage Electric Water Heater (120-200 Gal, 60 kW 1 EA § 8,500.00 $ 8,500 Basement and Tunnel Backfill (re-use onsite mat') 2200 Gy § 1200 § 26,400
Domestic Water Piping 9200 SF 0§ 6.00 § 55,200 Dispose of Excess Soil 3900 cy § 10,00 § 39,000
Sanitary Piping 9200 SF § 6.00 § 55,200
Storm Piping 9200 SF § 200 § 18,400 Casual Dewatering 1 LS § 7,500.00 § 7,500
Misc. Plumbing Services 1 LS § 50,00000 % 50,000.00 General Site Restoration 1 LS § 7.500.00 § 7.500
$ Z
Total Division 22 - Plumbing $ 399,950 $ 43.47 Rebuild CIP Risers 1 LS § 11,500.00 $ 11,500
Division 23 - HVAC Total Division 31- Earthwork $ 152,900 § 1662
HVAC Systems $ 202,400 $ 22.00
HVAC PACKAGE 9200 SF § 2200 % 202,400 TOTAL COST PHASE 1 - WEST SIDE LOCKERS/BATHROOMS/CONCESSIONS 2,279,880
Mini-Split DX Heat Pump w/ 3 Evaporator Units @ Press Box
Mini-Split DX Heat Pump wi 2 Evaporator Units @ Offices
Roof Mounted Exhaust fan in Restrooms - 2200 cfm
Intake Louvers w/ Motorized Dampers and Electric Unit Heated (15 kW) in Restrooms
Wall Mounted Exhaust (2000 cfm) in Locker Area
Intake Louvers w/ Motorized Dampers and Electric Unit Heated (15 kW) in Lockers
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CONSULTANT REPORTS

Lynchburg City
Stadium Renovations
Phase 2 - Site Work
Estimate Detail

Estimate Date: 03/08/2012

Description Quantity um Unit Cost Extension $ Subtotal
Division 02 - Existing Conditions
Site Demolition 67,813
Site Clearing 19125 SF § 250 % 47,813
Utility Demo - ALLOW 1 LS § 2000000 $ 20,000
Structure Demolition 31,005
Building Demalition 2067 SF 0§ 1500 § 31,005
Total Division 02 - Existing Conditions $ 98,818
Division 10 - Specialties
Signage 30,000
Misc. Exterior Signage 1 LS § 15,000.00 § 15,000
Pagentry/Naming/Historical Display 1 L8 § 15,000.00 $ 15,000
Total Division 10- Specialties $ 30,000
Division 31 - Earthwork
Earth Moving 32,375
GRADING
Rough Grade Site 2125 8Y § 7.00 § 14,875
Misc. Site Grading 1 L8 § 7.500.00 § 7,500
General Site Restoration 1 LS § 10,000.00 % 10,000
Erosion Controls 43,750
Stormwater Management 1 LS § 2500000 % 25,000
E&S Controls Allowance 1 LS § 18,750.00 § 18,750
Total Division 31- Earthwork $ 76,125
Division 32 - Exterior Improvements
Pavements and Stairs 443,494
Concrete Sidewalks 29408 SF 8 550 § 161,744
Concrete Curb and Gutter 3500 LF 0§ 2200 § 77,000
Concrete Stairs on Grade 115 CY § 40000 § 46,000
Asphalt Pavement, Standard Duty 5350 SY § 2500 % 133,750
Misc. Hardscape Improvement Allowance 1 LS8 § 2500000 § 25,000
Site Walls 34,500
Concrete Site Walls 00 LF 0§ 11500 § 34,500
Fencing 28,875
Site Fence B LF 0§ 75.00 % 28,875
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Estimate Detail
I

Lynchburg City
Stadium Renovations
Phase 2 - Site Work

Estimate Date: 03/08/2012

Description Quantity um Unit Cost Extension $ Subtotal
Landscaping 54,180
Plantings - ALLOW 1 LS 50,000.00 § 50,000
Lawn Area (SEEDING) 2090 SF 200 % 4,180
Total Division 32- Exterior Inprovements $ 561,049
Division 33 - Utilities
Water Utilities 87,000
Domestic Water Piping 1 LS 5,000.00 $ 5,000
Watermain Piping 600 LF 60.00 § 38,000
Vaults, Valves and Appurtenances 1 LS 46,000.00 § 46,000
Sanitary Sewer Utilities 40,000
Sanitary Piping 300 LF 100.00 §$ 30,000
Manholes 2 EA 500000 $ 10,000
Storm Drainage Utilities 78,000
Storm Drainage Piping 900 LF 80.00 % 72,000
Storm Inlets 2 EA 3,00000 § 6,000
Electrical Site Utilities 67,500
PARKING LOT LIGHTING
Lighting Allowance 1 LS 30,000.00 § 30,000
Electric Telephone 1 LS 2000000 § 20,000
Miscellangous
Assumed Gas o Locker Rooms 1 LS 17.500.00 § 17,500
Total Division 33- Utilities $ 272,500
TOTAL COST PHASE 2 - SITE WORK $ 1,038,492
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CONSULTANT REPORTS

Lynchburg City
Stadium Renovations
Phase 2 - East Side Lockers
Estimate Detail

Estimate Date: 03/08/2012
Building Area: 9,200 SQFT

Estimate Detail

Lynchburg City
Stadium Renovations
Phase 2 - East Side Lockers

Estimate Date: 03/08/2012
Building Area: 9,200 SQFT

Description Quantity um Unit Cost Extension $ Subtotal § per SF
Division 03 - Concrete
Foundations 426,450 § 46.35
Perimeter Footing 48 CcY 400.00 19,200
Concrete Walls 543 CY 750.00 407,250
Slabs 443,700 § 48.23
Slab on Grade - 5" 5400 SF 5.50 29,700
ELEVATED SLABS
Columns, Beams, Roof Slab 9200 SF 45.00 414,000
Openings at Ticket Windows 88 SF 85.00 7480
Opening at Concession Wall 200 SF 85.00 17,000
Total Division 03 - Concrete 894,630 $ 97.24
Division 05 - Metals
Metal Fabrications 15,000 § 1.63
Misc. Metal Fabrications 1 LS 15,000.00 15,000
Total Division 05- Metals 15,000 $ 1.63
Division 06 - Woods and Plastics
Rough Carpentry 5000 § 0.54
Misc. Blocking and Other Rough Carpeniry Measures 1 LS 5.000.00 5,000
Finish Carpentry 19,250 § 2.09
S8 Countertops 55 LF 200.00 11,000
P-Lam Countertops 55 LF 150.00 8,250
Architectural Trelis 362 LF 75.00 27,150
Total Division 06- Wood, Plastics & Composites 51,400 $ 5.59
Division 07 - Thermal and Moisture Protection
Dampproofing & Waterproofing 53,100 § 5.77
DAMPPROOFING-FLOORS
Concrete Vapor Barrier 5400 SF 1.50 8,100
Waterprooging Below Grade 6000 SF 5.00 30,000
Misc. Waterproofing Measures 1 LS 15,000.00 15,000
Thermal Insulation 15,000 § 1.63
Interior Insulation 1 LS 15,000.00 15,000
Joint Protection 2,000 § 0.22
CAULKING & JOINT SEALANTS 1 LS 2,000.00 2,000

Caulking & Sealants/ Exterior ltems
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Description Quantity um Unit Cost Extension $ Subtotal § per SF
Caulking & Sealants/ Interior ltems
Total Division 07- Thermal & Moisture Protection $ 70,100 $ 7.62
Division 08 - Openings
Doors and Frames 14375 § 1.56
Sinige Door Frame 3070 12 EA § 20000 % 2400
Double Door Frame, 6070 7 EA § 22500 § 1,575
Hollow Metal Doors 26 LEAF § 27500 § 7,150
Door Install 26 LEAF § 12500 § 3,250
Specialty Doors 15,000 § 1.83
Roll Down Screen at Concessions Window 6 EA § 2,500.00 § 15,000
Hardware 11,700 § 1.27
Exterior Doors 26 LEAF § 45000 § 11,700
Total Division 08- Openings $ 41,075 $ 4.46
Division 09 - Finishes
Paintings and Coatings 46,115 § 5.01
PAINT EXTERIOR COMPONENTS
Misc. Exterior Painting - ALLOW 1 L8 § 10,000.00 § 10,000
PAINT INTERIOR COMPONENTS
Paint Concrete Walls 27,000 SF § 080 § 21,600
HM Frames 19 EA § 75.00 § 1,425
HM Daors 26 EA § 7500 % 1,950
Sealed Concrete Floors 5200 SF § 070 % 3,640
Misc. Interior Painting and touch-up 1 L§ § 750000 § 7,500
Total Division 09- Finishes $ 46,115 $ 5.01
Division 10 - Specialties
Visual Display Surfaces 1,500 § 0.16
Coache's Office White Boards 2 EA § 75000 § 1,500
Signage 20,000 § 217
Misc. Signage 1 LS § 1000000 % 10,000
Pagentry/Naming/Historical Display 1 LS § 10,000.00 $ 10,000
Partitions 97,100 § 10.55
Toilet Partitions, Standard 47 STLL § 1,500.00 § 70,500
Toilet Partitions, HC 5 STLL § 1,800.00 § 9,000
Urinal Screens 16 EA § 35000 $ 5,600
Shower Partitions 8 EA § 1,500.00 §$ 12,000
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CONSULTANT REPORTS

Lynchburg City Estimate Date: 03/08/2012 Lynchburg City Estimate Date: 03/08/2012
Stadium Renovations Building Area: 9,200 SQFT Stadium Renovations Building Area: 9,200 SQFT
Phase 2 - East Side Lockers Phase 2 - East Side Lockers
Estimate Detail Estimate Detail
Description Quantity um Unit Cost Extension $ Subtotal § per SF Description Quantity um Unit Cost Extension $ Subtotal § per SF
150 cfm Exhaust in Offices
Toilet, Bath, and Laundry Accessories $ 7,250 § 0.79 Ceiling Hung Electric Radiant Heaters in Concessions
Frameless Mirrors M0 EA § 25000 § 2,500 Wall Mounted Exhaust (500 cfm) in Field Maintenance Room
Soap Dispensers 8 EA § 175.00 § 1.400 Intake Louvers w/ Motorized Dampers and Electric Unit Heated {10 kW) in FM Room
Paper Towel Dispensers 2 EA § 35000 % 700 Misc. HVAC Services
Toilet Tissue Dispensers 7 EA § 25000 $ 1.750
Grab Bars 2 EA § 30000 § 600 Total Division 23 - HVAC $ 202,400 $ 22.00
Shower Rod/Curtain 2 EA § 150.00 § 300
Division 26 - Electrical
Storage and Shelving $ 18,000 $ 1.96 Electric Power $ 138,000 $ 15.00
Lockers 60 EA § 300,00 $ 18,000 ELECTRICAL PACKAGE 9200 SF § 15.00 § 138,000
$ - 600A Panel w/ Main Breaker to Service Building
Total Division 10- Specialties $ 143,850 $ 15.64 Branch Circuits and Outlets as Required Throughaout
New UE To Feed Scoreboard
Division 21 - Fire Suppression Misc. Electrical Power
Water-Based Fire Suppression Systems $ 23,460 § 2.55
Sprinkler Heads and Piping 9200 SF § 255 § 23,460 Interior Lighting $ 73,500 § 7.99
Fluorescent Lighting $ 66,000
Total Division 21 - Fire Suppression $ 23,460 $ 2.55 Ceiling Mounted Occupancy Sensors % 7,500
Division 22 - Plumbing Exterior Lighting $ 7,500 § 0.82
Plumbing Systems $ 399,950 § 43.47 Building Mounted Lighting as Needed § 7,500
4" Domestic Water Service 1 LS § 65,000.00 § 65,000
6" Sanitary/Storm Drainage Service Connections 1 Ls § 35,000.00 § 35,000 Field Lighting $ 20,000 § 217
Pressure Reducing Valves 1 EA § 75000 § 750 Replace Old Fixiures as Needed § 20,000
RPZ Backflow Preventer 1 EA § 150000 § 1,500
Wall Mounted Urinals 12 EA § 1,200.00 § 14,400 Total Division 26 - Electrical $ 239,000 $ 25.98
Wall Hung Lavatories 52 EA § 1,20000 § 62,400
Wall Mounted Shower Fixtures 0 EA § 1,000.00 § 10,000 Division 31 - Earthwork
Wall Hung Hand Sinks 20 EA § 1,100.00 § 22,000 Earth Moving $ 152,900 § 16.62
Floor Mounted Service Sink 1 EA § 1,600.00 § 1,600 Tunnel/Building Excavation 6100 CY 3§ 1000 § 61,000
Vertical Storage Electric Water Heater (120-200 Gal, 60 kW 1 EA § 8,500.00 $ 8,500 Basement and Tunnel Backfill (re-use onsite mat') 2200 Gy § 1200 § 26,400
Domestic Water Piping 9200 SF 0§ 6.00 § 55,200 Dispose of Excess Soil 3900 cy § 10,00 § 39,000
Sanitary Piping 9200 SF § 6.00 § 55,200
Storm Piping 9200 SF § 200 § 18,400 Casual Dewatering 1 LS § 7,500.00 § 7,500
Misc. Plumbing Services 1 LS § 50,00000 % 50,000.00 General Site Restoration 1 LS § 7.500.00 § 7.500
$ Z
Total Division 22 - Plumbing $ 399,950 $ 43.47 Rebuild CIP Risers 1 LS § 11,500.00 $ 11,500
Division 23 - HVAC Total Division 31- Earthwork $ 152,900 § 1662
HVAC Systems $ 202,400 $ 22.00
HVAC PACKAGE 9200 SF § 22.00 202400 TOTAL COST PHASE 2 - EAST SIDE LOCKERS/BATHROOMS/CONCESSIONS 2,279,880
Mini-Split DX Heat Pump w/ 3 Evaporator Units @ Press Box
Mini-Split DX Heat Pump wi 2 Evaporator Units @ Offices
Roof Mounted Exhaust fan in Restrooms - 2200 cfm
Intake Louvers w/ Motorized Dampers and Electric Unit Heated (15 kW) in Restrooms
Wall Mounted Exhaust (2000 cfm) in Locker Area
Intake Louvers w/ Motorized Dampers and Electric Unit Heated (15 kW) in Lockers
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CONSULTANT REPORTS

Lynchburg City
Stadium Renovations
Phase 3A - Site Work
Estimate Detail

Estimate Date: 03/08/2012

Description Quantity um Unit Cost Extension $ Subtotal
Division 02 - Existing Conditions
Site Demolition $ 35,538
Site Clearing/Pavement Demo 14215 SF § 250 % 35,538
Structure Demolition $ 188,550
Building Demolition 12570 SF  § 15.00 § 188,550
Total Division 02 - Existing Conditions $ 224,088
Division 10 - Specialties
Signage $ 5,000
Misc. Exterior Signage 1 LS § 5,000.00 § 5,000
Total Division 10- Specialties H 5,000
Division 31 - Earthwork
Earth Moving $ 231,060
GRADING
Rough Grade Site 1580 SY § 7.00 % 11,060
Misc. Site Grading 1 LS § 10,000.00 $ 10,000
Import Fill 13500 CY § 15.00 § 202,500
General Site Restoration 1 LS § 7,500.00 § 7,500
Erosion Controls $ 29,000
Stormwater Management 1 LS § 14.000.00 § 14,000
E&S Controls Allowance 1 LS8 § 15,000.00 § 15,000
Total Division 31- Earthwork $ 260,060
Division 32 - Exterior Improvements
Pavements and Stairs $ 215,485
Concrete Sidewalks 4360 SF 0§ 550 § 23,980
Concrete Curb and Gutter 2290 LF § 2200 % 50,380
Asphalt Pavement, Standard Duty 5145 SY § 2500 § 128,625
Misc. Hardscape Improvement Allowance 1 LS § 12,500.00 $ 12,500
Site Walls H 23,000
Concrete Site Walls 200 LF 8 1500 § 23,000
Landscaping $ 31,730
Plantings - ALLOW 1 LS § 3000000 $ 30,000
Lawn Area (Seeding) 865 SF § 200 % 1,730
Total Division 32- Exterior Improvements $ 270,215
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Estimate Detail
I

Lynchburg City
Stadium Renovations
Phase 3A - Site Work

Estimate Date: 03/08/2012

Description Quantity um Unit Cost Extension $ Subtotal
Division 33 - Utilities
Storm Drainage Utilities $ 32,000
Storm Drainage Piping 250 LF § 80.00 § 20,000
Storm Inlets 4 EA § 300000 % 12,000
Electrical Site Utilities $ 30,000
PARKING LOT LIGHTING
Lighting Allowance 1 LS § 30,00000 § 30,000
$
Total Division 33- Utilities $ 62,000
TOTAL COST PHASE 3A $ 821,363
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CONSULTANT REPORTS

Lynchburg City
Stadium Renovations
Phase 3B - Site Work
Estimate Detail

Estimate Date: 03/08/2012

Estimate Detail
I

Lynchburg City
Stadium Renovations
Phase 3B - Site Work

Estimate Date: 03/08/2012

Description Quantity um Unit Cost Extension $ Subtotal
Division 02 - Existing Conditions
Site Demolition § 98,075
Site Clearing/Pavement Remaval 39230 SF 8§ 250 § 98,075
Total Division 02 - Existing Conditions $ 98,075
Division 10 - Specialties
Signage $ 30,000
Misc. Exterior Signage 1 LS § 15,000.00 $ 15,000
Pagentry/Naming/Historical Display 1 LS5 3§ 15,000.00 § 15,000
Total Division 10- Specialties $ 30,000
Division 31 - Earthwork
Earth Moving $ 528,020
GRADING
Rough Grade Site 4360 SY § 700 % 30,520
Misc. Site Grading 1 LS § 15,000.00 % 15,000
Import Fill 31000 cY § 1500 § 465,000
General Site Restoration 1 L8 § 17.500.00 § 17,500
Erosion Controls $ 79,750
Stormwater Management 1 L8 § 3850000 % 38,500
E&S Controls Allowance 1 L8 § 41,250.00 § 41,250
Total Division 31- Earthwork $ 607,770
Division 32 - Exterior Improvements
Pavements and Stairs $ 610,960
Concrete Sidewalks 8480 SF § 550 % 46,640
Concrete Curb and Gutter 6435 LF § 2200 % 141,570
Asphalt Pavement, Standard Duty 15110 3Y § 2500 § 377,750
Misc. Hardscape Improvement Allowance 1 LS § 4500000 § 45,000
Site Walls $ 98,900
Concrete Site Walls B60 LF § 11500 § 98,900
Landscaping $ 48,150
Plantings - ALLOW 1 L8 § 40,000.00 $ 40,000
Stormwater Management Area 25 SF § 8.00 § 4,200
Lawn Area (Seeding) 1975 SF § 200 § 3,950
Total Division 32- Exterior Improvements $ 758,010
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Description Quantity um Unit Cost Extension $ Subtotal
Division 33 - Utilities
Sanitary Sewer Utilities $ 20,000
Sanitary Piping 200 LF 100,00 § 20,000
Storm Drainage Utilities $ 126,000
Storm Drainage Piping 1200 LF 80.00 § 96,000
Storm Inlets 10 EA 3,000.00 § 30,000
Electrical Site Utilities $ 50,000
PARKING LOT LIGHTING
Lighting Allowance 1 LS 50,000.00 § 50,000
Total Division 33- Utilities $ 196,000
TOTAL COST PHASE 3B $ 1,689,855
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CONSULTANT REPORTS

Lynchburg City
Stadium Renovations
Phase 4 - Site Work
Estimate Detail

Estimate Date: 03/08/2012

Estimate Detail
I

Lynchburg City
Stadium Renovations
Phase 4 - Site Work

Estimate Date: 03/08/2012

Description Quantity um Unit Cost Extension $ Subtotal
Division 02 - Existing Conditions
Site Demolition $ 59,250
Site Clearing/Pavement Removal 23700 SF 0§ 250 % 59,250
Structure Relocation $ 15,000
Relocate Ticket Booth 1 LS § 15,000.00 § 15,000
Total Division 02 - Existing Conditions $ 74,250
Division 10 - Specialties
Signage H 27,500
Misc. Exterior Signage 1 LS § 7.500.00 § 7.500
Pagentry/MNaming/Historical Display 1 LS § 20,00000 % 20,000
Total Division 10- Specialties $ 27,500
Division 31 - Earthwork
Earth Moving $ 43,445
GRADING
Rough Grade Site 2635 SY § 700 § 18,445
Misc. Site Grading 1 LS § 7.500.00 § 7,500
General Site Restoration 1 LS § 17,500.00 § 17,500
Erosion Controls $ 20,250
E&S Controls Allowance 1 LS § 20,250.00 § 20,250
Total Division 31- Earthwork $ 63,695
Division 32 - Exterior Improvements
Pavements and Stairs $ 270,783
Concrete Sidewalks 21475 SF § 550 § 118,113
Concrete Curb and Gutter 1235 LF § 2200 § 27,170
Concrete Stairs on Grade 95 CY § 400.00 $ 38,000
Asphalt Pavement, Standard Duty 2100 3y § 2500 § 52,500
Misc. Hardscape Improvement Allowance 1 LS § 3500000 % 35,000
Site Walls $ 49,450
Concrete Site Walls 430 LF § 115.00 § 49,450
Landscaping $ 93,700
Plantings - ALLOW 1 L8 § 7500000 % 75,000
Stormwater Management Area 1350 SF § 8.00 § 10,800
Lawn Area (Plantings) 3950 SF 8 200 % 7,900
Total Division 32- Exterior Improvements $ 413,933
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Description Quantity um Unit Cost Extension $ Subtotal
Division 33 - Utilities
Storm Drainage Utilities $ 43,000
Starm Drainage Piping 150 LF 80.00 12,000
Storm Inlets 12 EA 3,000.00 36,000
Electrical Site Utilities $ 45,000
PARKING LOT LIGHTING
Lighting Allowarce 1 LS 25,000.00 25,000
Allowance at North West Entrance 1 LS 20,000.00 20,000
Total Division 33- Utilities 93,000
**Minor Demo/Renovation at Credit Union Building** 50,000
TOTAL COST PHASE 4 722,378
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